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ADDENDUM 4 TO BID DOCUMENTS
BAYOU BONFOUCA MARSH CREATION PROJECT (PO-104)

The interpretations, corrections or changes in this addendum supersede the requirements in the Bid Documents
dated on 2/29/16. The Successful Bidder shall be issued a revised set of Contract Documents.

Bidders shall acknowledge receipt of this addendum in the Louisiana Uniform Public Work Bid Form.

CPRA Responses to Bidder Questions

1. Question: Can the material removed from the dredge pipeline crossing to Marsh Creation Area 2 be

stockpiled on the banks of Bayou Bonfouca in lieu of placing it in the temporary disposal areas as
specified in the Bid Documents?

Response: No. Placement of the material on the banks of the Bayou Bonfouca has not been evaluated
for slope stability and is not permitted.

. Question: Please provide more information on the various parameters utilized to determine the marsh

fill quantities.

Response: Cut to fill ratios of 1.4:1 and 1.5:1 were utilized for marsh fill and containment dikes,
respectively. The geotechnical report provides information on consolidation, bulking, etc.

. Question: Please consider extending the bid opening date by an additional two (2) weeks.

Response: Refer to Part Il of this Addendum.
Bid Date Postponement
In order to provide adequate time for all potential bidders to prepare a bid, the date of the bid opening is

being postponed for an additional five (5) days. The new bid opening date will be Tuesday, June 7,
2016.
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